(*h*) That he shall not sublet the contract to anybody except with the written sanction of the District Forest Officer.

(*i*) That no timber operation shall take place in the Forest after sunset and before sunrise.

(*j*) That he shall have no right whatsoever over the coupe and over the timber paid for but left unremoved in any of the coupes, after 30th June 1929.

(*k*) That he shall maintain a register in the form prescribed by the District Forest Officer showing the quantity of timber of each kind collected and shall keep it open for the examination of Forest Officers above the grade of guards.

(1) That for any breach of any of the conditions of the contract by the contractor or his agents, the contract shall be void at the option of the District Forest Officer and that the latter may, after issuing to the contractor a notice of cancellation of contract enforce forfeiture of all or any part of the deposit and shall resell the right or work it departmentally at the risk of the contractor as in column (2) *supra*. If the deposit or part thereof is so forfeited, it shall be immediately made good by the contractor.

S. VENKATVARADAIYENGAR,
District Forest Officer.

ENGINEERING DEPARTMENT.

KOLAR DIVISION.

Abstract Notification, dated 11th October 1928.

The attention of the public is hereby invited to the advertisement page No. 1148 and 1149, of the *Mysore Gazette*, dated 18th October 1928, calling for tenders for the work of Restoring Munigamadu Anicut below Byrasagara Tank, Chikballapur Taluk. Last date of tender is 12th November 1928.

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

CHITALDRUG DIVISION.

Abstract Notification, dated 13th October 1928.

The attention of the public is hereby invited to the advertisement pages 1149 and 1150, Part VI of the *Mysore Gazette* of 18th October 1928, calling for tenders for the work of constructing an additional block to the Travellers' Bungalow at Chitaldrug.

Notice dated 15th October 1928.

Notice is hereby given that the sealed tenders will be received at the Office of the Executive Engineer, Chitaldrug Division, up to 5th November 1928, for improving Bhattarahalli Tank feeder channel in Molkalmuru Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1930.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chitaldrug between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed:—

Description of work	Unit of work	Rate per unit

4. Each tender must be accompanied by a deposit of rupees 500 in cash or currency notes, as earnest money and be superscribed "Tender for improving Bhattarahalli Tank feeder channel in Molakalmuru Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract of quantities for improving Bhattarahalli Tank feeder channel in Molakalmuru Taluk.

No.	Items of work	Per	Quantity
1	Dismantling brick masonry and construction of masonry with the new Ane.	L. S.	...
2	Earthwork excavating ordinary soil	100 Cft.	3356·6
3	Do jelly soil	„	741
4	Do soft rock	„	494
5	Do forming embankment	„	214
6	Earthwork from available earth	„	850
7	Rough stone work	Cyd.	529
8	Removing boulders and rock from excavation	100 Cft.	82·3
9	Concrete in surki mortar	„	69·26
10	Cut stone work	Cft.	8·13
11	Burnt stone in surki mortar	100 Cft.	126·97
12	Burnt stone slabs 6" thick with joggle joints	Sft.	1450
13	Do 6" thick dressed	„	1896
14	Pointing with cement	Sqr.	59·10
15	Stone piers to joggles set in cement (6" x 6" x 1½') ...	Each	124
16	Baling water	L. S.	...
17	Blastering rock	100 Cft.	41
18	Do in portion 6/2 to 8/2	L. S.	...
19	Burnt stone slabs 9" thick roughly dressed	Sft.	51
20	Cutting groves in slabs	L. S.	...
21	Teakwood shutters 2" thick with straps screwing gearing arrangements including fixing, etc., complete.	Each	2
22	Teakwood shutters 2" thick with straps, etc., complete ...	Sft.	102
23	Dismantling rough stone apron where necessary	L. S.	..
24	Clearing high ground	„	..
25	Forming approches	„	..
26	Preparing and fixing Zero and mile stones including cutting figures and painting.	Each	4
27	Preparing and fixing Zero and bed grade stones	„	100
28	Preparing and fixing half furlong stones	„	28
29	Do furlong stones	„	24
30	Do fixing date stones	„	3
31	Guard stones	„	4
32	Cast iron pipe for madaboy sluices	L. S.	..
33	Providing groyne	„	..
34	Clearing jungle growth on the channel bank	„	..
35	Silt clearing	Cyd.	2465

Notice dated 29th October 1928.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Chitaldrug Division, up to 26th November 1928, for constructing Town Police Station at Davangere. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chitaldrug, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed :—

Description of work	Unit of work	Rate per unit
	Vide Statement enclosed	

4. Each tender must be accompanied by a deposit of rupees two hundred in cash or currency notes, as earnest money, and be superscribed "Tender for constructing Town Police Station at Davangere" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of the cost of constructing the Town Police Station at Davangere.

No.	Particulars of work	Per	Rate	Quantity
1	Earthwork excavation and filling in basement ...	C.yds.		106
2	Consrete in lime mortar	C.ft.		727
3	Stone in mortar with bonds	"		2125
4	Burnt brick in mud	"		2674
5	Burnt stone slabs dresssd and fixed	S.ft.		278
6	Cut stone pillars 8" sqr. with base and capital as per plan.	No.		8
7	Teakwood panelled doors with fastenings etc., complete.	S.ft.		128
8	Teakwood windows with iron bars half glazed and half panelled shutters fixed in 4 halfs.	"		68
9	Teakwood lockup door with iron bars and fittings as per type plan.	"		36
10	Teakwood ventilators with iron bars and expanded metal fittings, etc.	"		18
11	Teakwood work wrought and put up with wood oiling and tarring.	C.ft.		121
12	Puckka terrace 9" thick, complete ...	Sqr.		11·24
13	Parapet wall 2½ feet high, ordinary ...	Rft.		173
14	Cornice work	"		175
15	Flooring with cuddapa slabs 1½" to 2" thick over 3" concrete bed and cement pointing.	Sqr.		8·63
16	Plaster with lime mortar	"		50·32
17	Whitewashing 2 coats	"		50·32
18	Pointing with lime mortar	"		2·67
19	Chocolate painting 2 coats	"		5·50
20	Teakwood railing with cornice and top and bottom rails etc., including painting.	R.ft.		31
21	Inscription of name board etc.	Lumpsum		

A. TANDONI RAO,
Executive Engineer.